

ADDENDUM #1
INVITATION FOR BIDS R-55
RENOVATION OF DRIVER AND PATTEN PARKS
MARCH 2, 2016

Due to the weather the pre bid site visit has been postponed until Tuesday, March 8, 2016 and the due date has been extended to **Monday, March 14, 2016 at 2:00 PM.**